

BEFORE THE BOARD OF COLUMBIA COUNTY COMMISSIONERS

RESOLUTION #2021 - 14

IN THE MATTER OF APPROVING THE AWARD OF A CONTRACT FOR THE 2021 GUARDRAIL REPAIR PROJECT TO FRANK GURNEY, INC.

WHEREAS, Columbia County Public Works has identified several sections of Guardrail in need of repair; and

WHEREAS, the Public Works department followed the small works selection process identified within the adopted Columbia County Procurement Policy, Section 4 and Appendix B; and


WHEREAS, five contractors submitted proposals for consideration; and

WHEREAS, Frank Gurney Inc. was the lowest and most responsive and responsible bidder.

NOW, THEREFORE BE IT HEREBY RESOLVED, that Board of County Commissioners authorizes the County Engineer to execute a contract with Frank Gurney Inc. for the 2021 Guardrail Repairs, including Alternate 1, waive any irregularities, and authorize the County Engineer, or their designee, to administer the contract in accordance with the contract documents.

PASSED AND ADOPTED by the Columbia County Board of Commissioners, State of Washington, on this 5TH day of April, 2021.

**BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY, WASHINGTON**



Ryan R. Rundell, Chairman



Charles L. Amerein, Commissioner



Marty Hall, Commissioner

Attest: 
Virginia Schmidt
Clerk of the Board

Bid Tabulations for:
CRP 60-21
Columbia County
Guardrail Repair, 2021

Bid Opening: 4/7/2021, 1:00 PM
Bid Award: Pending

Item No.	Item Description	Estimated Quantity	Unit	Engineer's Estimate		Coral Construction Company Wilsonville, OR		Dirt and Aggregate Interchange, Inc Fairview, OR		Frank Gurney, Inc. Spokane, WA		M2 Industrial, Inc. Ellensburg, WA		Peterson Brothers, Inc. Sumner, WA	
				Unit Price EST	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
LOW BID															
INCOMPLETE															
1	Location #1 - Turner Road @ MP 6.46	1	L.S.	\$ 5,000.00	\$ 5,000.00	\$ 7,950.00	\$ 7,950.00	\$ 6,300.00	\$ 6,300.00	\$ 4,500.00	\$ 4,500.00	\$ 8,150.00	\$ 8,150.00	\$ 5,909.61	\$ 5,909.61
2	Location #2 - North Touchet Road @ Rogers Gulch	1	L.S.	\$ 3,500.00	\$ 3,500.00	\$ 9,975.00	\$ 9,975.00	\$ 6,300.00	\$ 6,300.00	\$ 2,500.00	\$ 2,500.00	\$ 4,500.00	\$ 4,500.00	\$ 4,930.66	\$ 4,930.66
3	Location #3 - North Touchet Road @ Levee	1	L.S.	\$ 3,000.00	\$ 3,000.00	\$ 5,250.00	\$ 5,250.00	\$ 6,300.00	\$ 6,300.00	\$ 3,000.00	\$ 3,000.00	\$ 2,950.00	\$ 2,950.00	\$ 4,618.33	\$ 4,618.33
4	Location #4 - Lower Hogeve Road @ Payne Hollow Int.	1	L.S.	\$ 10,000.00	\$ 10,000.00	\$ 14,995.00	\$ 14,995.00	\$ 8,000.00	\$ 8,000.00	\$ 9,700.00	\$ 9,700.00	\$ 14,100.00	\$ 14,100.00	\$ 9,262.95	\$ 9,262.95
5	Location #5 - Wolf Fork Road @ MP 6.75 (Miller Bridge)	1	L.S.	\$ 1,500.00	\$ 1,500.00	\$ 4,250.00	\$ 4,250.00	\$ -	\$ -	\$ 1,500.00	\$ 1,500.00	\$ 2,150.00	\$ 2,150.00	\$ 4,007.41	\$ 4,007.41
Total Base Bid				\$ 23,000.00		\$ 42,420.00		\$ 26,900.00		\$ 21,200.00		\$ 31,850.00		\$ 28,728.96	
Alternate Bid Items															
Item No.	Item Description	Estimated Quantity	Unit	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total
A-1	Location #6 - Smith Hollow @ MP 11.44 (Smith Hollow Blvd)	1	L.S.	\$ 2,800.00	\$ 2,800.00	\$ 7,520.00	\$ 7,520.00	\$ -	\$ -	\$ 3,700.00	\$ 3,700.00	\$ 6,450.00	\$ 6,450.00	\$ 5,130.10	\$ 5,130.10
Alternate Total				\$ 2,800.00		\$ 7,520.00		\$ -		\$ 3,700.00		\$ 6,450.00		\$ 5,130.10	
Base Bid Plus Alternate				\$ 25,800.00		\$ 49,940.00		\$ 26,900.00		\$ 24,900.00		\$ 38,300.00		\$ 33,859.06	

County Engineer: Charles L. Eaton, PE

Received by Time and Date?	Written Bid Difference	Yes	No	Yes	No	Yes	No	Yes	No	Yes	No	Yes	No	Yes	No
Bid Proposal Complete?	\$ -	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Local Agency Proposal Bond?	\$ -	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
LA Cert for Fee-Aid Contracts	\$ -	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Non Collusion Declaration	\$ -	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
LA Proposal Signature Page	\$ -	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Addendum Acknowledged?	\$ -	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Wage Compliance	\$ -	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Total		\$ 49,940.00	\$ -	\$ 26,900.00	\$ -	\$ 23,400.00	\$ -	\$ 23,400.00	\$ -	\$ 38,300.00	\$ -	\$ 33,859.06	\$ -	\$ -	\$ -